
3.0 El Paso ISD Responsibilities 

The responsibilities listed in this section are in addition to those responsibilities specified in 
the IBM Customer Agreement and are to be provided at no charge to IBM. IBMs 
performance is predicated upon the following responsibilities being fulfilled by El Paso ISD. 

3.1 General Responsibilities 
Assign a Project Coordinator to represent El Paso ISD regarding this contract. 
Provide full access to all El Paso ISD school locations as required under this SOW. 
Communicate with appropriate El Paso ISD personnel at your location of the work to 
take place and obtain their approval if necessary. 
Provide floor diagrams of affected campus locations in 8 112 x 11 hardcopy format. 
Provide all the necessary closet and/or equipment areas for location of network 
electronics, racks and cabinets as described within this SOW. 
Provide all necessary power and environmental support to accommodate all IBM 
and El Paso ISD provided equipment. 
Inform IBM of any change in network requirements in accordance with the IBM 
Project Change Control Procedure, Appendix B. 
Provide required conduit and trenching within the project schedule timeframe should 
El Paso ISD require IBM to utilize buried or underground conduit that does not 
currently exist. 

3.2 Project Coordination 

Prior to the start of this Statement of Work under the Agreement, El Paso ISD will designate 
a person, called the El Paso ISD Project Coordinator, to whom IBM communications will be 
addressed and who has the authority to act for El Paso ISD in all aspects of the contract. 

The El Paso ISD Project Coordinator's responsibilities include: 
Provide liaison between all project participants. 
Manage the Project Change Control Procedure for El Paso ISD. 

Obtain and provide information, data, decisions and approvals, within three working 
days of IBM's request unless EPISD and IBM agree to an extended response time. 
Help resolve project issues and escalate issues within the EPISD organization. as 
necessary. 

Attend project status meetings. 

3.3 Space, Facilities and Utilities 

Provide installation facilities for IBM provided equipment. El Paso ISD is responsible for 
space allocation, HVAC and electrical considerations. El Paso ISD is responsible for 
providing power, light and water necessary in performance of this project. 

3.4 Security and Laws 

El Paso ISD will identify and make the interpretation of any applicable federal, state, and 
local laws. regulations and statutes to see that the services provided by IBM comply. 
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4.0 DeliverableslDocumentation 
The following items will be delivered to El Paso ISD under this Statement of Work. See 
Appendix A. "Deliverable Guidelines" for a description of each deliverable. Deliverable 
materials are Type It; there are no Type I deliverable materials. 

, 

StatusReport 
Email Planning Summary Report 
Email server configuration documentation and TCO Software license certificates 
Plan for subsequent phases of email deployment. 
Web Planning Summary Report 

5.0 Schedule 

5.1 Project Dates 
Start Date - July 1,2001. 
End Date -June 30.2002 

5.2 Project Delays 

IBM will not be responsible for delays or additional requirements imposed by any 
government agencies or unforeseen conditions such as delays in the progress of the project 
by your acts or neglect or the acts or neglect of your employees or separate contracton 
employed by you, by changes ordered in the project not caused by the fault of IBM. by labor 
disputes, fire, unusual delays in transportation. adverse weather conditions not reasonably 
anticipatable. unavoidable casualties or other causes beyond IBMs control or by another 
cause which you and IBM agree is justifiable, the contract time shall be reasonably 
extended and the charges adjusted, if necessary, by Change Authorization. 

6.0 Completion Criteria 

IBM shall have fulfilled its obligations under this Statement of Work when any one of the 
following occurs: 

IBM accomplishes the tasks described in section 2.0, 'IBM Responsibilities.' 
El Paso ISD terminates the Project in accordance with the provisions of the IBM 
Customer Agreement. 
The End Date for the contract is reached. 

7.0 Charges 

TOTAL CHARGES: $3,591,600 

This price does not include the charges for: 
Items involving, but not limited to tests, inspections, concealed or unknown 
conditions or other unanticipated events beyond our control. 

TXD9112403P.DOC Page 11 



Increases in the Work due to plan checks or field inspections by building or planning 
department. In addition to the charge described above, you agree to pay us for any 
additional charges resulting from changes to this project scope, when approved via 
the Project Change Control Procedure detailed in Appendix 6. IBM will submit 
invoices per the payment schedule as stated in Section 7.1. 

’ 

7.1 Payments Schedule 

IBM will invoice EPISD monthly for the services provided. Invoices are payable within 30 
days of receipt by the El Paso ISD Accounts Payable Department. 

8.0 Project Warranty 

IBM warrants to the Owner that materials and equipment furnished under this Agreement 
will be new and that Work will be of good quality, free from improper workmanship and 
defective materials in conformance to applicable drawings and specifications. 

IBM does not guarantee or warrant, either express or implied, the materials used in 
workmanship of suppiis, materials, equipment or machinery msnufactured by third parties 
and furnished and installed under this Agreement. IBM shall endeavor to obtain from all 
vendors and suppliers and assign to Owner the customary warranties and guaranties of 
such vendors and suppliers with respect thereto. IBM shall render reasonable assistance to 
Owner when requested in order to enable the Owner to enforce such warranties and 
guaranties by third party manufacturers and suppliers. 

There are no other warranties, express or implied, including but not limited to the implied 
warranties of merchantability and fitness for a particular purpose. 
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Appendix A 

DeliverableslDocumentation Guidelines 

A I  Monthly Status Reports 
Purpose: IBM will provide Status Reports monthly during the project to describe the 
activities which took place during that period. Significant accomplishments. milestones and 
problems will be described. 

Delivery: One (1) hard copy will be delivered to the EPISD Project Coordinator within five 
(5) working days following the reporting period. 

Content: The report will consist of the following. as appropriate: 
Activities performed during the reporting period 
Activities planned for the next reporting period 
Project change control summary 
Problems, concerns. and recommendations 

. 

A2 Email Planning Summary Report 

Purpose: IBM will provide the Email Planning Summary Report at the completion of the 
Email Installation Planning task to summarize the results of the planning for Email 
installation. 

Delivery: One (1) hard copy will be delivered to the EPISD Project Coordinator within five 
(5) working days following the reporting period. 

A 3  Email Server Configuration Documentation and TCO Software license Certificates 

Purpose: IBM will provide these DeliverableslDocumentation upon completion of the Email 
Deployment task to describe the activities which took place during that period. 

Delivery: One (1) hard copy of the Email Server Configuration Documentation along with 
the TCO Software license certificates will be delivered to the EPISD Project Coordinator 
within five (5) working days following the reporting period. 

A 4  Plan for Subsequent Phases of Email Deployment 

Purpose: IBM will provide this documentation at the completion of the Email Follow up task. 
Delivery: One (1) hard copy will be delivered to the EPISD Project Coordinator within fwe 
(5) working days following the reporting period. 

Content: The report will consist of the plan for ongoing email deployment. 

A.5 Web Planning Summary Report 

Purpose: IBM will provide this report at the completion of the Web Maintenance Follow up 
task. 

Delivery: One (1) hard copy will be delivered to the EPlSD Project Coordinator within five 
(5) working days following the reporting period. 

TXD9112403P.DOC Page 13 



Appendix B 
Project Change Control Procedure 

When both of us agree to a change in this Statement of Work, a written description of the 
agreed change (called a "Change Authorization") will be prepared, which both parties must 
sign. The Change Authorization will describe the change, the rationale for the change, and 
specify any change in the charges, schedule or other terms. Depending on the extent and 
complexity of the requested changes, IBM may charge for the effort required to analyze it. 
When charges are necessary in order to analyze a change, IBM will provide a written 
estimate and begin the analysis on Mitten authorization. The terms of a mutually agreed 
upon Change Authorization will Prevail over those of this Statement of Work or any previous 
Change Authorization. 
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Product Description QtY 

5765-C34 AIX Version 4 
4061 AIX 4.3 
7305 Preinstall Final Light Manufacture 

9001 Asset Registration 
Indicator 

5692-AIX System Software 
0598 AIX Welcome Center 
0838 AIX 4.3 Update CD 
0857 AIX 4.3 
0859 Preinstall AIX 4.3 Server Bundle 
0860 AIX 4.3 Bonus Pack - Non Export. 
1004 CD-ROM Process Charge 
2924 English 
3410 CD-ROM 
5924 AIX 4.3 PI1 - English 
7305 Preinstall Final Light Manufacture 

9001 Asset Registration 
Indicator 

Product Description 

7026-M80 RSf6000 Enterprise Server Model M80 
1.44MB 3.5-in Diskette Drive 
Integrated SCSI-2 FfW Adapter 
Integrated Ultra2 SCSI Adapter 
Integrated Ethernet Adapter 

0009 Final Light Manufacture 
2624 32x Speed CD-ROM 
2830 POWER GXT130P Graphics Adapter (PCI) 
2968 1 0 f 1 0 0  Mbps Ethernet PCI Adapter 
2975 10/100/1000 Base-T Ethernet PCI Adapter 
3027 9.1 OB IOK RPM Ultra SCSI Disk Drive 
3142 Remote If0 Cable - 3m 
4073 Memory Board, 32-position 

5200 2-Way RS64 I11 5OOMHz Processor Card, 
4MB L2 Cache 

5992 System Control and Initialization Cable 
6132 CEC to Primary If0 Drawer Power Control 

Cable, 3m 
6196 76A Processor Power Regulator 
6205 PCI Dual Channel Ultra2 SCSI Adapter 
6230 Advanced SerialRAID Plus Adapter 
6235 32 MB Fast-Write Cache Option Card 
6283 Redundant AC Power Supply, If0 Drawer, 

4133 1024 MB Memory (8x128- DIMMS) 

595w 

6284 Redundant AC Power Supply, CEC. llOOW 
6324 Primary If0 Drawer, 5 EIA 
6540 IPL Disk Mounting Hardware, Cables, 

Terminator 
7305 AAP Preinstall - SDP Ship 
9172 AC Power Specify 
9300 Language --English (US) 

1 
1 
1 

.1 

1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
1 

1 

QtY 

1 
1 
1 
1 
1 
1 
1 
1 
1 
1 
2 
2 
1 
2 
1 

1 
1 

1 
1 
1 
1 
1 

1 
1 
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3580-L11 Ultrium External Drive 
8001 Ultrium Data Cartridge 
8007  Ultrium Cleaning Cartridge 
9600 Attached to RS/6000 System 
9703 2.5m VHDCI to ID68 SCSI Cable 
9800 2.7m Power Cord 125V, 15A - U.S./Canada 

7014-T42 Enterprise Rack - 42 EIA 
0129 Content : 7026-M80 ( 8  EIA) 
0156 Content : 7133-040 (4 EIA) 
0176 Content : FC 6324 (5 EIA) 
0183 Content : 9910-A30 ( 5  EIA) 
6081 Front Trim Kit for 2.Om Rack, Black 
6086 Suite Attach Kit for 2.Om Rack, Black 
6098 Side Panel for 1.8 or 2.0m Rack, Black 
6171 Additional Power Distribution Unit, 

9171 Power Distribution Unit, Side-Mount, 1 

9300 Language - English (US) 
9800 Rack Power Cord - US/Canada 

Side-Mount, 1 Phase 

Phase 

7133-D40 Advanced SSA Disk Subsystem 
(Rack-Mounted) 

0987 Rochester Integration 
8022 50/60Hz AC, 300 M C  Power Supplies 
8031 Raven Black Drawer Cover 
8518 One 10K/18.2GB Advanced Disk Drive 

8802 2.5m Advanced SSA Cable 
8805 5m Advanced SSA Cable 
9300 Language - English (US) 

Module 

9910-A30 APC 5000VA Smart-UPS Rack-Mount 

Product Description 

5765-C34 AIX Version 4 
4061 AIX 4.3 
7305 Preinstall Final Light Manufacture 

9001 Asset Registration 
Indicator 

5692-AIX System Software 
0598 AIX Welcome Center 
0838 AIX 4.3 Update CD 
0857 AIX 4.3 
0859 Preinstall AIX 4.3 Server Bundle 
0860 AIX 4.3 Bonus Pack - Non Export. 
1004 CD-ROM Process Charge 
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2924 English 1 
3410 CD-ROM 1 
5924 AIX 4.3 PI1 - English 1 
7305 Preinstall Final Light Manufacture 1 

9001 Asset Registration 1 
Indicator 

Product Description 

7026-M80 RS/6000 Enterprise Server Model M8O 
1.44MB 3.5-in Diskette Drive 
Integrated SCSI-2 F/W Adapter 
Integrated Ultra2 SCSI Adapter 
Integrated Ethernet Adapter 

2624 32x Speed CD-ROM 

2968 10/100 Mbps Ethernet PCI Adapter 
2975 10/100/1000 Base-T Ethernet PCI Adapter 
3027 9.1 GB 10K RPM Ultra SCSI Disk Drive 
3142 Remote 1/0 Cable - 3m 
4073 Memory Board, 32-position 

2830 POWER GXT13OP Graphics Adapter (PCI) 

4133 1024 MB Memory (8X128MB DIMMS) 
5005 Preinstall 
5200 2-Wav RS64 111 500MHz Processor Card. 

~ 

4MB i2 Cache 
5992 System Control and Initialization Cable 
6132 CEC to Primary 1/0 Drawer Power Control 

Cable, 3m 
6196 76A Processor Power Regulator 
6230 Advanced SerialRAID Plus Adapter 
6235 32 ME Fast-Write Cache Option Card 
6283 Redundant AC Power Supply, 1/0 Drawer, 

6284 Redundant AC Power Supply, CEC, llOOW 
6324 Primary 1/0 Drawer, 5 EIA 
6540 IPL Disk Mounting Hardware, Cables, 

9172 AC Power Specify 
9300 Language - English (US) 

595w 

Terminator 

Product 
License 

Description 

5765-C34 AIX Version 4 

5005 Preinstall 
9001 Asset Registration 

4061 AIX 4.3 

5692-AIX System Software 
0598 AIX Welcome Center 
0838 AIX 4.3 Update W 

0859 Preinstall AIX 4.3 Server Bundle 
0857 AIX 4.3 
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1 
1 
1 
1 
1 
1 
1 

0860 AIX 4.3 Bonus Pack - Non Export. 
1004 CD-ROM Process Charge 
2924 English 

5005 Preinstall 
5924 AIX 4.3 PI1 - English 
9001 Asset Registration 

3410 CD-ROM 

Product Description 

7046-B50 RS/6000 Model B50 
375 MHz 604e PowerPC Processor 
1.44MB 3.5-in Diskette Drive 
Integrated Ultra SCSI Adapter 
Integrated Ethernet Adapter 
Standard Mounting Rails 

2624 32x Speed CD-ROM Drive 
2830 POWER GXT130P Graphics Adapter (PCI) 
3112 9.1 GB Ultra SCSI Disk 
3752 Service Package 
4169 256 MB SDRAM DIMM, 168 Pin 
4951 4-port 10/100 Mbps Ethernet Adapter 
5005 Preinstall 
9300 Language - English (US) 
9911 Rack Power Cord - ALL IBM Racks, 4m 

Product Description 

5765-C34 AIX Version 4 
4061 AIX 4.3 
5005 Preinstall 
9001 Asset Registration 

5692-AIX System Software 
0598 AIX Welcome Center 
0838 AIX 4.3 Update CD 

0859 Preinstall AIX 4.3 Server Bundle 
0860 AIX 4.3 Bonus Pack - Non Export. 
1004 CD-ROM Process cbarge 
2924 English 

5005 Preinstall 
5924 AIX 4.3 PI1 - English 
9001 Asset Registration 

0857 AIX 4.3 

3410 CD-ROM 

Product Description 

9407445 8-port Console Server Selector Switch 

QtY 
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4 
4 
4 
4 
4 
4 
8 
4 
16 
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4 
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4 
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Product 

m/ INTQ 

Additional Services 

Description 

Hardware and Software Integration 
Standard load of UNIX operating sys, 
~emory,storage devices, 110 adapters, 
Device drivers and load device. 

Product Covered: 
7026-BBO, 7316-TP1, 7026-MB0 X 2, 
7133-040, 7014-T42 X 2, 7046-B50 X 4 
99io-uo X 2, All System OS 

Q W  

1 
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EXECUTED at El Paso, Texas on the day and year first above mentioned: 

IBM 

L 

1 ,  

Don Kaiser 

Principal 

IEM Global Services 

Houston. Texas 

I- 1%-01 
Date 

EL PAS0 INDEPENDENT SCHOOL 
DISTRICT 

Yinuo Du 
Executive Director 

Technology and Information Systems 

El Paso. Texas 

I - I  %-I 
Date 
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STATEMENT OF WORK 

lnfroducfion 
This section desctibes the Services that IBM will provide under the terms of the IBM 
Customer Agreement (ICA) and this Statement of Work (SOW). Specifically, IBM will 
provide El Paso Independent School District (El Paso ISD) with a set of customized 
e-ratable services, with supporting documentation. The details of the Services to be 
provided are described in this section. These Services will be provided at existing and 
newly built El Paso ISD locations in El Paso. Texas. 

IBM will provide the cabling installation, and functional testing to El Paso ISD to support 
moves, adds and changes for the existing cable plant. This Statement of Work is 
comprised of the following sections: 

1 .O Assumptions 

2.0 IBM Responsibilities 

3.0 El Paso ISD Responsibilities 

4.0 Deliverable Materials - Documentation 

5.0 Project Schedule 

6.0 Completion Criteria 

7.0 Charges 

8.0 Project Warranty 

The following are incorporated in and made part of this Statement of Work: 

Appendix A, Deliverable Materials - Documentation 

Appendix 8. Project Change Control Procedure 

Appendix C, Wiring Installation Standards 

Appendix D. Cabling Installation and Testing Specifications 

Appendix E. Component Pricing 

Changes to this Statement of Work will be processed in accordance with the procedure 
described in Appendix B. 'Project Change Control Procedure." The investigation and the 
implementation of changes may result in modifications to the Schedule, Charges or 
other terms of this Statement of Work. 

This proposal Will expire December 31, 2001 



1.0 Assumptions 
This SOW is based on the following assumptions: 

General Scope Description 
I. Only those components specified in this SOW are to be supplied and installed by 

IBM. Additional components can be specified via the Project Change Control 
Procedure detailed in Appendix B. 

2. Media runs from the underground distribution box to a portable or cottage are an 
average distance of seventy-five (75) feet. 

3. Media runs from the existing MDF to the IDF are three hundred fifty (350) feet 
average distance inside the building that houses the MDF and one hundred (100) 
feet average distance outside the building that houses the MDF. 

4. Work to be performed at specific sites will be mutually agreed to and scheduled with 
IBM and El Paso ISD at least ten (10) business days prior to the commencement of 
the work. 

5. IBM and our subcontractor must have unlimited, unrestricted access to all buildings. 
Any security requirements inclusive of guards, security codedaccess codes, lighting 
and internal access and/or central monitoring are the responsibility of El Paso ISD. 

6. IBM will be provided with access badges, keys and combinations or escorts to 
perform the work described in this SOW. Any delay encountered due to 
unavailability of buildings may result in additional charges being incurred by El Paso 
ED. If this situation arises, it will be addressed via the Project Change Control 
Procedure detailed in Appendix B. 

7. Adequate wall space/wiring closet space will be made available to IBM for the 
purpose of placing MDFIIDF products and equipment installed under this agreement. 
It is understood by IBM and El Paso ISD that any delay encountered due to 
insufficient wall spacehnsufficient wiring closet space may result in time delays and 
additional charges incurred by El Paso ISD. If this situation arises, it will be 
addressed via the Project Change Control Procedure detailed in Appendix B. 

8. It is understood by El Paso ISD and IBM that this SOW is based upon the Start Date 
provided below. In the event this date is not achieved, IBM reserves the right to 
extend the projected project End Date on a working day for working day basis, and 
as mutually agreed upon by IBM and El Paso ISD via the Project Change Control 
Procedure detailed in Appendix B. 

9. It is understood by El Paso ISD and IBM that this SOW and the pricing associated 
with this SOW are based upon the award of the total proposed SOW described in 
this document. The work described in this SOW will be performed during one 
continuous phase. 

471. 
10. This Statement of Work applies only to 90% eligible buildings identified in FCC Form 

Exclusions from this Statement of Work 
1. IBM is not responsible under this SOW for the identification or correction of any 

existing safety and/or code violations, whether federal, state or local, including but 
not limited to fire and electrical codes. If IBM should discover any safety andlor code 
violations during the course of this project. IBM will notify El Paso ISD of the 
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problem. IBM will not be required to proceed with its work under this SOW until El 
Paso ISD remedies such violation. nor will IBM be responsible for delays to the work 
caused by such violation. 

2. IBM will not be responsible for the detection or removal of asbestos, hazardous 
waste or other pollutants. 

3. It is specifically understood by El Paso IS0 and IBM that all matters relating to 
detection and/or abatement or removal of asbestos, hazardous waste or other 
pollutants are beyond the scope of this contract and that IBM shall not be liable for 
any delay or additional cost incurred as a result of such detections and/or 
abatement. If asbestos, hazardous waste or other pollutants are uncovered during 
the course of the work on the contract, then El Paso ISD shall be responsible for 
retaining the experts necessary to remove such asbestos, hazardous waste or 
pollutants from the site. El Paso ISD shall also be responsible for any testing and 
corresponding with appropriate government authorities. 

4. Relocation and testing of existing computers. telecommunications. or CCTV 
equipment(s) or systems are not required as part of this SOW. 

5. Removal of existing telecommunications or CCTV cabling is not required as part of 
this project. 

6. Installation of any hardware, software and network electronics not specified in this 
SOW (e.g.. workstations, servers, printers, routers, DSUslCSUs, repeaters, 
modulators) are the responsibility of El Paso ISD. 

7. We are not providing any Year 2000 services under this Statement of Work. IBM 
Product Specifications specify the Year 2000 readiness of the IBM Products. We do 
not make any representations regarding the Year 2000 readiness of the non-IBM 
Products. 
Under the terms of this Statement of Work we are not responsible for 1) your 
products. 2) a third party‘s products (including products you license from our 
subcontractors) or 3) IBMs previously installed Products, (“Other Products”) to 
correctly process or properly exchange accurate date data with the Products or 
deliverables we provide. We will be relieved of our obligations under this Statement 
of Work due to the inability of such Other Products to correctly process or properly 
exchange accurate date data with the Products or deliverables we provide to you. 
You acknowledge that it is your responsibility to assess your current systems and 
take appropriate action to migrate to Year 2000 ready systems. 

8. It is understood by El Paso ISD and IBM that all matters relating to physical 
construction of new wiring dosetdequipment locations and retrofits for existing 
wiring closets/equipment locations, (general construction buildout, HVAC. electrical. 
lighting, construction permits) is the responsibility of El Paso ISD. 
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2.0 IBM Responsibilities 

2.1 Project Coordination 

Task Description: The objective of this task is to provide technical direction, maintain 
project control and to establish a framework for reporting, procedural, and contractual 
activity for the IBM tasks described. This task consists of the following activities and 
documentation: 

Establish procedures and coordinate IBM efforts with the El Paso ISD Contact 
Person 
Develop and maintain work plans for the performance of IBM responsibilities. 
Administer the Project Change Control Procedures. 
Review the project progress with the El Paso ISD Contact Person and team 
members during Monthly status meetings. 
Prepare and submit wn'tten Monthly Status Reports of IBM activities EPISD. 

Completion Criteria: This task will be considered complete when the other tasks 
identified under IBM Responsibilities have been complete and Final Status Report has 
been delivered to El Paso ISD. 

Deliverables I Documentation: Monthly Status Reports 

2.2 Install and Test Cabling 

Task Description: IBM will install and test cabling in support of the adds, moves and 
changes to the cabling plant for El Paso ISD per the specifications contained in 
Appendix D. The sub-tasks are: 

Cable up to 270 Labs with Thirty (30) cable drops each, and associated 
equipment. 
Cable up to 500 Labs with Ten (10) cable drops each. and associated 
equipment. 
Provide moves, adds and changes to the existing cable plant. It is understood 
that moves of cable drops will be to a point closer to the communication doset. 
The cable drops moved will be tested to verify that they meet specification 
requirements. 
Provide cabling connections between the main building at a campus and new 
buildings, which are not portables or cottages for the purpose of delivering signal 
to their IDFs. 
Provide cabling installation for designated new schools built in the District within 
the contract term. 
Provide cabling to attach designated portable buildings moved between 
campuses as required based on the terms outlined in the contract. 
Build portable IDFs for portables moved between campuses as required based 
on the terms outlined in the contract. 
Install specified data drops including the installation of a swing-out 19" rack (3 
feet tall) in District computer labs, MDFs, and IDFs. 
Build MDFs and IDFs facilities as defined in Appendix D. 
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Compile Cabling Test Documentation. 

Provide testing for the cabling installed under this SOW as defined in Appendix 
D. 
Provide "As Built" drawing documentation for the cabling installation. 

Completion Criteria: This task will be considered complete when IBM delivers one (1) 
set of 'As Built" drawings and one (1) copy of the Project Cabling Test Book to IBM. 

Deliverables I Documentation: 

"As Built" drawings 

Project Cabling Test Book 

2.3 
Task Description: IBM will test the existing cabling plant at the various campuses of El 
Paso ISD to determine the reliability and performance of each plant. Each plant will be 
documented and any wiring segments that fail or are nominally passing will be reported 
to EPISD. El Paso ISD's Project Coordinator will then determine a remedial course of 
action to repair failing or sub performing segments. The sub-tasks are: 

Survey, Test and Document District Cabling Plant 

Develop Testing schedule with IBM and El Paso ISD Project Coordinator. 
Provide testing for the cabling previously installed at El Paso ISD. 
Compile a Project Cabling Test BooklDocumentation. 
Report on a Per-Campus Basis results of failed or nominally performing wiring 
segments. 

Deliverables I Documentation: Project Cabling Test Book for existing cable plant 

3.0 El Paso ISD Responsibilities 
The responsibilities listed in this section are in addition to those responsibilities specified 
in the IBM Customer Agreement and are to be provided at no charge to IBM. IBMs 
performance is predicated upon the following responsibilities being fulfilled by El Paso 
ISD. 

3.1 Project Coordination 

Provide a Project Coordinator for the duration of the project to whom IBM and El Paso 
ISD communications can be addressed and who has the authority to act on behalf of El 
Paso ISD on all aspects of the project. 

Manage and perform the El Paso ISD Responsibilities contained in Section 3.0. 
Provide liaison between project participants. 
Manage the Project Change Control Procedure for El Paso ISD. 
Respond within two (2) business days to any request by IBM unless mutually 
agreeable by EPISD and IBM. 
Help resolve project issues with the EPISD organization. 
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Provide full access to all EL PAS0 ISD School locations as required under this 
sow. 
Communicate with appropriate El Paso ISD personnel at your location of the 
work to take place and obtain their approval if necessary. 
Provide floor diagrams Of affected campus locations in 8 1/2 x I 1  hardcopy 
format. 
Provide all the necessary closet and/or equipment areas for location of network 
electronics, racks and cabinets as described within this SOW. 
Provide all necessary power and environmental support to accommodate all IBM 
and El Paso ISD provided equipment. 
Inform IBM of any change in network requirements in accordance with the IBM 
Project Change Control Procedure. Appendix B. 
Provide required conduit and trenching within the project schedule timeframe 
should El Paso ISD require IBM to utilize buried or underground conduit that 
does not currently exist. 
Provide personnel to witness and authorize standard testing of each school 
building as the installatiorVtesting activities are completed. 
Locate and mark all water, gas, electrical or any other underground pipes or 
cabling in the path required for the trenching for the fiber connection. before 
trenching can be started. 

3.2 Space, Facilities and Utilities 
Provide installation facilities for all equipment. El Paso ISD is responsible for 
space allocation, HVAC and electrical considerations. El Paso ISD is responsible 
for providing power, light and water necessary in performance of this project. 
IBM and our subcontractor will have access to all buildings to perform the IBM 
Responsibilities specified in this Statement of Work. Any security requirements 
inclusive of guard, security codes/access codes, lighting and internal access 
and/or central monitoring are the responsibility of El Paso ISD. 
Adequate space will be made available for the installation of all products related 
to this project. 

3.3 Security and Laws 

El Paso ISD will identify and make the interpretation of any applicable federal, state, and 
local laws, regulations and statutes to see that the services provided by IBM comply. 

4.0 Deliverable Materials/ Documentation 
The following items will be delivered to El Paso ISD under this Statement of Work. See 
Appendix A, 'Deliverable I Documentation Guidelines" for a description of each 
deliverable/documentation. The deliverables are Type I I  materials as described in the 
IBM Customer Agreement. 

Monthly Status Reports 
"As-built" drawings 
Project Cabling les t  Results 
Project Cabling Test Results for existing cable plant 
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5.0 Project Schedule 

5.1 Project Dates 

End Date -June 30.2002. 
Start Date - July 1, 2001. 

5.2 Project Delays 

IBM will not be responsible for delays or additional requirements imposed by any 
government agencies or unforeseen conditions such as delays in the progress of the 
project by your acts or neglect or the acts or neglect of your employees or separate 
contractors employed by you, by changes ordered in the project not caused by the fault 
of IBM. by labor disputes, fire, unusual delays in transportation, adverse weather 
conditions not reasonably anticipatable, unavoidable casualties or other causes beyond 
IBMs control or by another cause which you and IBM agree is justifiable, the contract 
time shall be reasonably extended and the charges adjusted, if necessary. by Change 
Authorization. 

6.0 Completion Criteria 
IBM shall have fulfilled its obligations under this Statement of Work when any one of the 
following occurs: 

IBM accomplishes the tasks described in section 2.0, ‘IBM Responsibilities.’ 
El Paso ISD terminates the Project in accordance with the provisions of the IBM 
Customer Agreement. 
The End Date for the contract is reached. 

7.0 Charges 
TOTAL CHARGES: $7,867,400 

This price does not include charges for: 
Items involving, but not limited to tests, inspections. concealed or unknown 
conditions or other unanticipated events beyond our control. 
Increases in the Work due to plan checks or field inspections by building or 
planning department. In addition to the charge described above, you agree to 
pay us for any additional charges resulting from changes to this project scope. 
when approved via the Project Change Control Procedure detailed in Appendix 
B. IBM will submit invoices per the payment schedule as stated in Section 7.1. 

IBM understands that the decision to implement this project is contingent upon award to 
the District of funding under the E-Rate program. IBM will not begin work on this project 
without written notification from EPISD that funding has  been approved and that work 
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should begin. If such notification has not been received by December 31,2001, at 
Vendor's option, Vendor may terminate this Statement of Work or implement an 
extension of this statement of Work, as well as changes in pricing or other terms and 
conditions as may be required, via the Project Change Control Procedure outlined in 
Appendix B. 

7.1 Payments Schedule 

IBM will invoice EPISD monthly for services provided and materials delivered to the IBM 
staging site during that month. Payment is due upon receipt of invoice by the El Paso 
ISD Accounts Payable Department. 

8.0 Project Warranty 
IBM warrants to the Owner that materials and equipment furnished under this 
Agreement will be new and that Work will be of good quality, free from improper 
workmanship and defective materials in conformance to applicable drawings and 
specifications. IBM agrees to correct Network Cabling work performed under this 
Agreement which proves to be defective in material (material) and/or workmanship for a 
period of one (1) year. For an additional fourteen (14) years, our subcontractor will 
provide this warranty for cabling services. 

IBM does not guarantee or warrant, express or implied, the materials used in 
workmanship of supplies, materials, equipment or machinery manufactured by third 
parties and furnished and installed under this Agreement. IBM shall endeavor to obtain 
from all vendors and suppliers and assign to Owner the customaly warranties and 
guaranties of such vendors and suppliers with respect thereto. IBM shall render 
reasonable assistance to Owner when requested in order to enable the Owner to 
enforce such warranties and guaranties by third party manufacturers and suppliers. 

There are no other warranties, express or implied, including but not limited to the implied 
warranties of merchantability and fitness for a particular purpose. 
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Appendix A 

Deliverable I Documentation Guidelines 

kl Monthly Status Reports 

Purpose: IBM will provide Status Reports Monthly during the project to describe the 
activities which took place during that period. Significant accomplishments, milestones 
and problems will be described. 

Delivery: One (1) hard copy will be delivered to the EPlSD Project Coordinator within 
five (5) working days following the reporting period. 

Content The report will consist of the following, as appropriate: 

Project change control summary 
Problems, concerns, and recommendations 

0 Billing summary 

Activities performed during the reporting period 
Activities planned for the next reporting period 

A.2 Documentation: "As Built" Drawings 

Purpose: IBM will provide 8 112" x 11" 'As-built. drawings, marked-up plan views 
showing drop and MDF/IDF equipment locations. 

Delivery: One (1) hard copy will be delivered to the EPlSD Project Coordinator within 
five (5) working days following the reporting period. 

Content The report will show drop and MDFADF equipment locations. 

A 3  Documentation: Project Cabling Test Results 

Purpose: IBM will deliver one (1) copy of the Project Cabling Test Results. This will be a 
copy of the Cable Test Forms for Category 5 data cabling and fiber optic cabling. 

Delivery: One (1) hard copy will be delivered to the EPISD Project Coordinator within 
thirty (30) days of project completion. 

Content: The report will show cable tests results for all cable installed on this project. 

A.4 Documentation: Project Cabling Tests Results for existing cable plant 
Purpose: IBM will deliver one (1) copy of the Project Cabling Test Results. This will be 
a copy of the Cable Test forms for existing Category 5 data cabling and fiber optic 
cabling. 

Dellvery: One (1) hard copy will be delivered to the EPlSD Project Coordinator within 
thirty (30) days of project completion. 

Content: The report will show cable test results for existing cable plant. 



Appendix B 

Project Change Control Procedure 

When both of us agree to a change in this Statement of Work, a Mitten description of 
the agreed change (wiled a "Change Authorization") will be prepared, which both 
parties must sign. The Change Authorization will describe the change, the rationale for 
the change, and specify any change in the charges, schedule or other terms. Depending 
on the extent and complexity of the requested changes, IBM may charge for the effort 
required to analyze it. When charges are necessary in order to analyze a change, IBM 
will provide a written estimate and begin the analysis on written authorization. The terms 
of a mutually agreed upon Change Authorization will prevail over those of this Statement 
of Work or any previous Change Authorization. 
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Appendix C Wiring Installation Standards 

El Paso I.S.D. 

Telecommunications wiring standards and practices 

Foreword 

The purpose of this section is to set forth standards for the installation of low voltage 
wiring typically used for telephone or data communications in any and all facilities of the 
El Paso I.S.D. This document is intended to establish acceptable installation practices in 
all El Paso ISD buildings and should be used as a contract addendum for all projects 
done by contract involving such wiring. As such, this document binds any contractor 
awarded work involving low voltage wiring to conform to the specifications herein. 

Specifications 

Placementlappearance 

All wiring should be placed in ceilings and walls, with only a jack (or other connector) 
on a faceplate establishing a connection point in all classrooms, offices, and other public 
areas. Data communications jacks are normally RJ45 or RJ11. and fiber optic cable 
terminations are normally ST connectors (either crimped or UV curved). These jacks 
and terminators will reside preferably on the same faceplate in a classroom or office. 
External control devices which would normally be placed on interior surfaces in a 
commercial building, must conform to UL standards and be listed by UL. 

Inside wiring closets, data connections can be made to patch panels, or (i the 
specifications so state) to surface mount faceplates with exposed wiring, with said wiring 
being bundled, and appropriately labeled. Patch cables connecting equipment must be 
contained in cable management trays, or wire wrapped to ensure the serviceability of 
the cable plant. Connection of fiber optic cable must be housed in conduit (either flexible 
or rigid), and be appropriately labeled. All conduit containing fiber optic cable and all 
patch panels and cross connecting devices must be labeled Warning - Fiber Optic 
Cable. 

Low voltage wiring terminating at other equipment (, multimedia distribution 
equipment, etc.) must conform to the connection standards of the equipment 
manufacturer. All such wiring must be appropriately labeled and if the wire is run into a 
classroom. library, multimedia room, or lab. it must be neatly installed with cables either 
bundled or installed into cable management devices. 

The use of Panduit TH. Wiremold TU. or other surface mount cable channel in any 
classroom, hallway, or other public area is expressly prohibited without prior 
authorization from Ute El Paso ISD. 

All wiring in the ceiling is to be bundled appropriately and labeled to ensure 
maintainability and serviceability. Said bundles are to be securely attached to the roof 
support structure and should not be attached to any other wire. pipe, HVAC fixture, 
ceiling supports, etc. Cable paths must avoid interfering with the serviceability of all 
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existing facilities above the ceiling. In the ceiling, all fiber optic cable must be run inside 
conduit (flexible or rigid) and must be labeled Warning - Fiber Optic Cable. 

Standards 

The El Paso ISD follows the E lMIA  5688 standards for data communications cable. 
and all new data communications cable installed must be category 5e compliant, and be 
certified as such by testing with electronic scanners. All data cable compliance 
certifications must be delivered to the El Paso ISD prior to completion of the installation. 
All fiber optic cable installed must also be tested for compliance with standards and 
certification of such compliance must be reported to the El Paso ISD prior to the 
completion of the project. 

Documentation 

The district has a structured wiring plan in place; all additional wiring installed must be 
labeled appropriately. Labeling designations can be obtained from the Network Service 
Group of the Division of Technology. It is strongly recommended that any wiring 
installations be coordinated with the Network Services Group and the Facilities 
Departments. 

Working in the campuses and school buildings 

Unless prior arrangements have been made with campus, buildings and District 
personnel, any wiring work must be performed during non-school hours. Most campus' 
classes are scheduled between 7:OO a.m. and 4:OO p.m. Therefore, as a general rule, all 
wiring work must be done at night, on weekends, or during school holidays. 

Unless other arrangements are made in advance, all classrooms, hallways. and other 
public areas must be restored to their normal appearance at the end of each work shift. 
Ceiling fans must be replaced, wall plates must be installed, and the area must be left 
dean in preparation for the next school day. No wiring ends, supply leftovers. or any 
other residue is to be left at the campus. Communication closets can be left in the work 
in progress stages so long as it does not interfere with the serviceability of the network 
and communications equipment in these rooms. 

At the completion of the wiring project, all ceiling tiles must be securely in place, all 
access points must be covered and be cosmetically and structurally complementary of 
the existing building. All supplies, equipment, and tools are to be removed from the 
building. 

Firewalls 

It is the responsibility of the wiring installer to ensure that any firewall penetrations are 
properly sealed and conform to building codes regulating firewalls and the sealing of 
penetrations. 

Final Walkthrough 

Every wiring job will be subject to a final walk through to establish conformance with 
these standards. The wiring contractor is obligated to provide personnel to accompany 
District personnel on such inspection, if requested. Any discrepancies with these 
standards must be corrected before the project can be considered complete. 
Acceptance of the contracted work by the district will be accomplished at the final 
walkthrough, and is a prerequisite to payment of any invoice for services. 
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